

TRANSPORT AND WORKS ACT 1992

**TRANSPORT AND WORKS (APPLICATIONS AND
OBJECTIONS PROCEDURE) (ENGLAND AND
WALES) RULES 2006**

**THE NETWORK RAIL (SUFFOLK LEVEL CROSSING
REDUCTION) ORDER**

ESTIMATE OF COSTS

(Required by Rule 10(3)(b)(ii) and Schedule 3)

Document Reference	NR7-SCC
Author	Network Rail
Date	March 2017
Revision number	FINAL

A	General	
1	Surveying, drilling and soil sampling	£7,000
2	Acquisition of land and rights over land	£255,569
3	Earthworks (including landscaping)	£264,466
4	Fees of professional and other advisers, in connection with the implementation of the project once authorised	£401,466

B	Transport Systems	
1	Tunnels and bridges	£113,925
2	Highway works, including alterations to and relocation of existing services and statutory undertakers' apparatus	£249,484
3	Permanent way or other supporting/guiding Structures	N/A
4	Workshops, depots stations and other buildings	N/A
5	Electrical plant and equipment	N/A
6	Signalling and communications	N/A
7	Vehicles	N/A
8	Alteration, modification and removal of existing works	£87,791
9	Risk and Inflation and Indirect costs associated with setting up, running and closing down construction activities (Preliminaries)	£824,772
	TOTAL	£2,204,473

All costs are at 3rd Quarter 2016